STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT
GOVERNOR SECRETARY

May 5, 2006

Addendum No. 4
RE: Contract ID: C201279

TIP Number: R-4463B

Craven County

Project Description: NC 43 Connector from US 70 to NC 43 / NC 55
May 18, 2006 Letting
To Whom It May Concern:

Reference is made to the Final Request for Proposal recently furnished to you on the above project. The following
revisions have been made to the Request for Proposal:

Page 4 in the PROJECT SPECIAL PROVISIONS has been revised. Please void Page 4 in your proposal and staple
the revised Page 4 thereto.

Sincerely,
R.A. Garris, P.E.
Contract Officer
c: Mr. Steve DeWitt, PE (w/) Mr. Greg Brew, PE - Roadway (w/)
Mr. Steve Varnedoe, PE Dr. Clark Morrison, PE - Pavement Design (w/)
Ms. Deborah Barbour, PE Dr. K.J. Kim, PE - Geotechnical (w/)
Mr. Victor Barbour, PE (w/) Mr. Lonnie Brooks - Structures (w/)
Mr. Art McMillan, PE Ms. Elizabeth Lusk - Environmental Permits (w/)
Mr. Clarence Coleman, PE FHWA (w/) Ms. Michelle Long, PE - Public Information (w/)
Mr. Phillip Harris, PE Mr. Neal Strickland - Right-of-Way (w/)
Mr. Rodger Rochelle, PE (w/) Mr. Greg Smith, PE - Geo-Environmental (w/)
Mr. Carl Goode Mr. Barney Blackburn, PE - Erosion & Sed. Cont. (w/)
Mr. Shannon Sweitzer, PE (w/) Mr. Murray Howell - Utility Coordination (w/)
Mr. Ron Hancock, PE (w/) Mr. Stephen Worthy - Utility Coordination (w/)
Mr. David Harris, PE Mr. Tim Williams, PE - Signals (w/)
Mr. Ron Davenport, PE (w/) Mr. Neil Avery - Signal Communications (w/)
Mr. Ray Mclntyre, PE Mr. David Hinnant - Railroad Coordination (w/)
Ms. Stacy Baldwin, PE Mr. Mitch Hendee, PE - Traffic Control (w/)
Mr. Ed Eatmon, PE (w/) Mr. Tim McFadden - Signing (w/)
Mr. Tony Wyatt, PE (w/) Ms. Anne Gamber, PE - Hydraulics (w/)
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NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4119 CENTURY CENTER COMPLEX
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C 201279 (R-4463B)
Addendum No. 4 to Final RFP

. Haywood Daughtry, PE (w/)
. Steve Hamilton, PE (w/)

. Don Parker (w/)

. Brian Mayhew, PE (w/)

. John Emerson, PE (w/)

. Jennifer Brandenburg, PE (w/)
. Allen Raynor, PE (w/)

. Khaled Al-Ahkdar (w/)

. Marshall Clawson, PE (w/)

. Nathan Phillips, PE (w/)

. Roger Worthington, PE (w/)
. Ayman Alqudwah, PE

. Steve Walker

. Wayne Johnson, PE (w/)

. Marsha Sample (w/)

. Robert Memory (w/)

. Teresa Bruton, PE (w/)

. Andy Gay (w/)

. Betty Rawls (w/)

Craven County

Ms. Virginia Mabry (w/)

Mr. John Wadsworth, PE (w/)
Technical Review Committee Members (w/)
File (w/)

Mr. John Williamson

Mr. Neil Lassiter, PE

Mr. Jay Bennett, PE

Mr. Stuart Bourne, PE

Dr. Judith Corley-Lay, Ph.D., PE
Mr. Dave Henderson, PE

Mr. Ron King, PE

Mr. Don Lee

Mr. Calvin Leggett, PE

Mr. Richard Mullinax, PE

Mr. Greg Perfetti, PE

Mr. Ellis Powell, PE

Dr. Greg Thorpe, Ph.D.

Mr. Njoroge Wainaina, PE



ADDENDUM NO. 4, May 5, 2006
C 201279 (R-4463B) Project Special Provisions Craven County

Detour installation
Road openings
Beginning and end of each traffic control phase or work area
Construction completion date
Contract completion date

As part of the project schedule package, the Design-Build Team shall provide a written narrative that
explains the sequence of work, the controlling operation or operations, intermediate completion dates,
milestones, project phasing, anticipated work schedule, and estimated resources. In addition, the Design-
Build Team shall explain how permit requirements, environmental requirements, submittal tracking, and
coordination with subcontractors, utility companies and other entities will be performed.

The Design-Build Team shall provide a written narrative each month detailing the work and percentage of
work completed, anticipated sequence of upcoming work (2 month forecast), controlling operation/s,
interim completion dates/times, and milestones. If any milestones are exceeded or will not be attained,
the Design-Build Team shall provide in the written narrative details of the delay; controlling operation
affected, impacts to other operations; revisions to future interim completion dates and milestones; and
remedial action necessary to get the project back to the original completion date.

COMPENSATION

Payment at the Lump Sum unit price for the contract will be full compensation for all work covered
by this section.

DB1 G12
PAYOUT SCHEDULE  (5-05-06)

No later than three business days prior to the opening of the Price Proposal, the proposer shall submit
a proposed “Anticipated Monthly Payout Scheduleto the office of the State Contract Officer. The
Design-Build Team shall submit the Anticipated Monthly Payout Schedule in a sealed package with
the outer wrapping clearly indicating the information required for the Price Proposal that is noted
elsewhere in this RFP. The Anticipated Monthly Payout Schedule shall not be opened by the
Department until such time as all Price Proposals, Technical Scores and Adjusted Prices are read
publicly. The Anticipated Monthly Payout Schedule will be used by the Department, to establish the
monthly funding levels for this project. The Anticipated Monthly Payout Schedule shall parallel, and
agree with, the project schedule the Design Build Team submits as a part of their Technical Proposal.
The schedule shall include a monthly percentage cost breakdown of the work anticipated to be
completed. The schedule shall begin with the Date of Availability and end with the Actual
Completion Date proposed by the Design Build Team. If the Payout Schedule is not submitted as
outlined above, the Technical and Price Proposals shall be considered irregular by the

Department and the bid may be rejected.
DBI G13

FUEL PRICE ADJUSTMENT  (10-4-05)

Fuel price adjustments will be made to the payments due the Design-Build Team for specific items of
work shown in the Fuel Usage Factor Chart, when the average terminal price has fluctuated from the
Base Index Price contained in the contract. The average terminal price is the average of the F.O.B.
price for diesel fuel at the terminals in Charlotte, Wilmington and Selma, North Carolina. When the
average terminal price fluctuates upward or downward from the Base Index Price, an amount will be
added to or deducted from the monies due the Design-Build Team as follows.





